

4800 Ashford Dunwoody Road Dunwoody, Georgia 30338 dunwoodyga.gov | 678.382.6700

## **MEMORANDUM**

To: Mayor and City Council

From: Michael Smith

**Date:** March 11, 2019

Subject: Funding Authorization for Construction of Traffic Calming

on Coronation Drive

### BACKGROUND

The residents along Coronation Drive approached the city with an initial petition for traffic calming measures to address the excessive speed of vehicles traveling along this neighborhood corridor and have met the requirements set forth in the City's current *Traffic Calming Policy*. The supported traffic calming concept consists of neighborhood traffic circles at two intersections and two speed humps.

GDP has submitted a cost estimate of \$61,514 to construct these traffic calming improvements based on their unit price contract with the city. The total project cost including contingency and construction management is within the funding amount available in the city's traffic calming budget.

### **RECOMMENDED ACTION**

Staff requests authorization to provide funding through Georgia Development Partners unit price contract to construct the traffic calming measures on Coronation Drive.



### **Estimate**

### Coronation Drive Traffic Control Dunwoody, Georgia 1/31/2019

1.00	ea	Mobilization	\$2,400.00	\$2,400.00
16.00	day	Traffic Control Minor	\$750.00	\$12,000.00
10.00	cy	Borrow Excavation, Including Materials	\$25.00	\$250.00
0.10	mile	Grading (Per Mile)	\$52,800.00	\$5,280.00
80.00	lf	Concrete Header Curb 6" TP 2	\$18.00	\$1,440.00
10.00	cy	Topsoil	\$45.00	\$450.00
3.00	ea	Raised Crosswalk	\$9,950.00	\$29,850.00
640.00	sf	6" Reinforced Stamped Concrete	\$11.50	\$7,360.00
904.00	sf	Demo Asphalt	\$2.25	\$2,034.00
150.00	ea	Saw Cut Asphalt	\$3.00	\$450.00

Total \$61,514.00 10% Contingency \$6,151.40

\$67,665.40

### Notes

The proposal is based plans by Google Earth Image dated 12-4-18.

Any under cutting, mucking, additional topsoil, soil drying and haul in/haul off is excluded.

Permitting has not been included.

No rock encounterment is included.

No material testing is included.

All items not specifically included considered excluded.

IN WITNESS WHEREOF THE CONTRACTOR and THE OWNER have executed this AGREEMENT this 31st day of January 2019.


CONTRACTOR:	OWNER:
Georgia Development Partners	
Signature	Signature
Printed Name & Title	Printed Name & Title
Date	Date





# TRAFFIC CALMING DEVICES ALONG CORONATION DRIVE

# Appendix D - Speed Table Construction



CONSTRUCTION LAYOUT

DATE: 12/04/2018

Packet page:...